

## JAMAICA EDUCATION PROJECT (JEP)

The Government of Jamaica has received loan financing in the amount of US\$30,000,000.00 from the World Bank towards the implementation of the Jamaica Education Project (JEP). The Project intends to apply part of the loan funds to the procurement of goods, works, non-consulting and consulting services under the various project components hereunder:

### **Component 1: Strengthening Teaching and Learning in Secondary Education**

The GoJ has prioritized the improvement of learning outcomes through system-level interventions, including better teaching and learning in secondary education and the integration of STEAM approaches across subjects. These interventions will be supported through two sub-components: (i) support to teaching in secondary education; and (ii) support to the articulation of flexible pathways and better use of learning assessments.

### **Component 2: Supporting Quality and Resilient School Infrastructure**

This component aims to improve access to quality and resilient school infrastructure through the construction of one secondary STEM school.

### **Component 3: Strengthening Information Systems and Strategies for Student Retention**

This component will support the development of an efficient information system to improve the overall management of the education sector and deploy targeted intervention strategies to support student retention, particularly at the secondary level. It will include two sub-components: (i) Strengthening the Education Management Information System (EMIS) and (ii) Strengthening early warning systems and targeted interventions for student retention.

### **Component 4: Technical Assistance (TA), Strengthening Institutional Capacity, and Project Management**

This component will provide TA on key aspects of the education system, strengthen institutional capacity, and support management of Project activities.

To date, the following contracts have been awarded under the project for the FY 2025/2026:

<b>Name of Contract</b>	<b>Contract Description</b>	<b>Contract Value</b>	<b>Date of Contract Award</b>	<b>Period of Assignment</b>	<b>Contractor</b>	<b>Contract Status</b>
<b>Provision of Geo-technical Investigation &amp; Assessment Services</b>	To undertake Geo-technical Investigations and Assessments at the proposed STEM School site.	J\$5,290,400	April 9, 2025	4 months	Geo-Technics Ltd.	Completed
<b>International Consultant for Curriculum &amp; Training Support</b>	Develop a training program that would include training objectives, beneficiaries, content and methodologies and timeline.	US\$59,000	April 30, 2025	12 months	Gabriela Anzo Gutierrez	Under Implementation

<b>Name of Contract</b>	<b>Contract Description</b>	<b>Contract Value</b>	<b>Date of Contract Award</b>	<b>Period of Assignment</b>	<b>Contractor</b>	<b>Contract Status</b>
<b>National Consultant for Curriculum &amp; Training Support</b>	Develop a training program that would include training objectives, beneficiaries, content and methodologies and timeline	J\$12,000,000	April 30, 2025	12 months	Clover Hamilton-Flowers	Under Implementation
<b>Construction Supervision Firm</b>	Firm to be responsible for the supervision of all construction works involved in the building of one (1) STEM School in Minard, St. Ann, administer the Design and Build Contract and ensure that the contractual clauses, with respect to both quality and quantity of work are adhered to and the works are executed in accordance with the provisions of the Contract.	J\$72,642,146.31	Aug. 14, 2025	42 months	CEAC Solutions Company Limited	Contract Signed